
THE CORPORATION OF THE CITY OF BRAMPTON 

BY-LAW 
Number ___ 2_71_-_7_9 ____ --

To authorize the execution of an 
Agreement between The Corporation 
of the City of Brampton and Pearson 
& Stephen, Architects. (Heart Lake 
Recreation Centre). 

The Council of The Corporation of the City of Brampton ENACTS as 

follows: 

THAT the Mayor and the Clerk ane hereby authorized to execute an 

Agreement between The Corporation of the City of Brampton and 

Pearson & Stephen, Architects, attached hereto as Schedule "A". 

READ a FIRST, SECOND and THIRD TIME and PASSED in Open Council this 

10th day of October, 1979. 

E. ARCHDEKIN, Mayor 

~ 
Ralph A. EVERETT, City Clerk 
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Standard Form of Agreement 
Between Client and Architect 

Agreement 

made as of the fourteenth 
Hundred and Seventy-Nine 

Between the Client: 
(Include name and address) 

and the Architect: 
(Include name and address) 

For the following Project: 

RAIC Document 6 1 November 1978 Edition 

day of August m the year of Nmeteen 

The Corporat~on of The City of Brampton 

24 Queen Street East 
If)v lA4 

Pearson & Stephen, Arch~tects 

2021 Cliff Road, Su~te 203 
Mississauga, Ontario 
L5A 3N7 

(Include detailed description of Project location and scope.) 

Heart Lake Recreat10n Centre 

The Client and the Architect agree as set forth in the following terms and conditions. 

Certain provIsions of thiS document have been derived, with modifications, from AlA Document B 141, Standard Form of Agreement Between Owner and Architect, 
1977 Edition © 1977, The American Institute of Architects, 1735 New York Avenue, N W ,Washington, DC 20006 USA Reproduction herein IS with the permission of 
AlA under application number 78044 Further reproduction of copYrighted AlA materials without separate written permission from AlA IS prohibited AIA® 
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TERMS AND CONDITIONS OF AGREEMENT BETWEEN CLIENT AND ARCHITECT 

ARTICLE 1 

DEFINITIONS 

1.1 CONSTRUCTION COST 

Construction Cost means the Contract Price of all 
elements of the Project designed or specified by 
the Architect Where there IS no Contract Price 
for all or part of the Project, the Construction Cost 
shall be the estimated cost at current market rates 
as determined by the Architect Construction 
Cost does not Include the compensation of the 
Architect and the Architect's consultants, the cost 
of the land, rights-of-way, or other costs which are 
the responsibility of the Client as provided In 
Article 3 

1.2 CONTRACT 

The Contract IS the agreement between the Client 
and the Contractor for the provIsion of labour, 
materials, and equipment for the execution ofthe 
Work by the Contractor 

1.3 CONTRACT DOCUMENTS 

The Contract Documents consist of the executed 
Agreement between the Client and the Con­
tractor, the General Conditions of the Contract, 
the DraWings, and such other documents as are 
Identified In the Agreement and the General 
Conditions as constituting part of the Contract 
Documents 

1.4 CONTRACTOR 

The Contractor IS the person, firm, or corporation 
contracting with the Client to provide labour, 
materials, and equipment for the execution of the 
Work 

1.5 SUBCONTRACTOR 

A Subcontractor IS a person, firm, or corporation 
contracting With the Contractor to perform a part 
or parts of the Work Included In the Contract, or 
to supply products worked to a speCial deSign 
according to the Contract Documents 

1.6 SUBSTANTIAL PERFORMANCE 

2 

Substantial Performance of the'Work IS as defl ned 
In the lien leglslat!on applicable to the place of 
the Project If such legislation IS not In force or 
does not contain such definition, Substantial Per­
formance shall have been reached when the 
Work IS ready for use or IS being used for the pur­
pose Intended and IS so certified by the Architect 

ARTICLE 2 

ARCHITECT'S SERVICES AND RESPONSIBILITIES 

BASIC SERVICES 

The Architect's BasIC Services consist of the SIX 
phases deScribed In Paragraphs 21 through 26 
and Include normal structural, mechanical, and 
electrical engineering services and any other 
services Included In Article 13 as part of BaSIC 
Services 

2.1 SCHEMATIC DESIGN PHASE 

2.1.1 The Architect shall study the program and the 
budget furnished by the Client to ascertain the require­
ments of the Project and shall review the under­
standing of such requirements With the Client 
2.1.2. The Architect shall proVide a preliminary 
evaluation of the program and the Project Budget 
requirements, each In terms of the other, subject to the 
limitations set forth In Subparagraph 4 1 
2.1.3 The Architect shall review With the Client 
alternative approaches to deSign and construction of 
the Project 
2.1.4 Based on the mutually agreed upon program 
and budget requirements, the Architect shall prepare, 
for approval by the Client, SchematiC DeSign Docu­
ments consisting of draWings and other documents 
appropriate to the size of the project IIlustratl ng the 
scale and relationship of Project components 
2.1.5 The Architect shall submit to the Client an 
Estimate of Construction Cost based on current area, 
volume, or other unit costs 

2.2 DESIGN DEVELOPMENT PHASE 

2.2.1 Based on the approved SchematiC DeSign 
Documents and approved budget, the Architect shall 
prepare, for approval by the Client, DeSign Develop­
ment Documents consisting of draWings and other 
documents appropriate to the size of the Project to fiX 
and deSCribe the size and character of the entire Project 
as to architectural, structural, mechanical, and electri­
cal systems, materials, and such other elements as may 
be appropriate 
2.2.2 The Architect shall review and If necessary 
revise the Estimate of Construction Cost and submit It 
to the Client 

2.3 CONSTRUCTION DOCUMENTS PHASE 

2.3.1 Based on the approved DeSign Development 
Documents and budget, the Architect shall prepare, for 
approval by the Client, Construction Documents con­
sisting of DraWings and SpeCifications setting forth In 
detail the requirements for the construction of the 
Project 
2.3.2 The Architect shall adVise the Client of any 
adjustments to prevIous Estimates of Construction Cost 
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indicated by changes In requirements or general 
market conditions 
2.3.3 The Architect shall prepare necessary bidding 
information, bidding forms, the Conditions of the 
Contract, and the form of Agreement between the 
Client and the Contractor 
2.3.4 The Architect shall assist the Client In con­
nection with the Client's responsibility for filing docu­
ments required for the approval of governmental 
authorities having JUrISdiction over the Project 
2.3.5 The Architect shall Interpret codes, by-laws, 
and regulations as they apply to the Project However 
the client acknowledges that as the Project progresses, 
the government authorities' interpretation of such 
codes, by-laws, and regulations may change and differ 
from the Architect's interpretation In ways which the 
Architect cannot reasonably anticipate 

2.4 BIDDING OR NEGOTIATION PHASE 
The Architect, following the Client's approval of the 
Construction Documents and of the latest Estimate of 
Construction Cost, shall assist the Client In obtaining 
bids or negotiated proposals, and In awarding and 
preparing contracts for construction 

2.5 CONSTRUCTION PHASE - ADMINISTRATION 
OF THE CONSTRUCTION CONTRACT 

2.5.1 Unless otherwise provided In this Agreement 
and Incorporated In the Contract Documents, the 
Architect shall provide administration of the Contract 
for Construction as set forth below 
2.5.2 During the Construction Phase the Architect 
shall be a representative of the Client, shall advise and 
consult with him, and shall have authority to act on his 
behalf to the extent provided In this Agreement All 
instructions to the Contractor shall be forwarded 
through the Architect 
2.5.3 The Architect shall conduct inspections at In­
tervals appropriate to the stage of construction which 
he considers necessary to enable him to determine If 
the Work IS proceeding In general accordance with the 
Contract Documents However, the Architect shall not 
be required to make exhaustive or continuous on-site 
inspections to check the quality or quantity of the 
Work On the basIs of such on-site observations, the 
Architect shall keep the Client Informed of the pro­
gress and quality of the Work, and shall endeavor to 
guard the Client against defects and deficiencies In the 
Work of the Contractor, but he shall not be responsible 
for IdentifYing defects or deficiencies In the Work 
which are not reasonably apparent or vIsible at the time 
of such inspections and which result from the Con­
tractor's failure to carry out the work In accordance 
with the Contract Documents 

2.5.4 The Architect shall not have control or charge 
of and shall not be responsible for construction means, 
methods, techniques, sequences, or procedures, orfor 
safety precautions and programs In connection with 
the Work, nor will he be responsible for the acts or 
omissions of the Contractor, Subcontractors, or any 
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other persons performing any of the Work, or for the 
failure of any of them to carry out the Work In 
accordance with the Contract Documents 

2.5.5 The Architect shall at all times have access to 
the Work wherever It IS In preparation or progress 

2.5.6 The Architect shall determine the amounts 
oWing to the contractor based on observations at the 
site and on evaluations of the Contractor's Applications 
for Payment, and shall Issue Certificates for Payment In 
such amounts, as provided In the Contract Documents 
2.5.7 The Issuance of a Certificate for Payment shall 
constitute a representation by the Architect to the 
Client, based on the Architect's observations at the site 
as provided In Subparagraph 253 and on the data 
comprISing the Contractor's Application for Payment, 
that the Work has progressed to the pOint indicated, 
that, to the best of the Architect's knowledge, informa­
tIOn and belief, the quality ofthe Work IS In accordance 
with the Contract Documents, and that the Contractor 
IS entitled to payment In the amount certified Such 
certification IS subject to continuing evaluation of the 
Work as It progresses for general conformance with the 
Contract Documents, to the results of any subsequent 
tests required by or performed under the Contract 
Documents, to minor deviations from the Contract 
Documents correctable prior to completion, and to any 
specific qualifications stated In the Certificate for 
Payment The Issuance of the Certificate for Payment 
shall not be a representation that the Architect has 
made any examination to ascertain how and for what 
purpose the Contractor has used the moneys paid on 
account of the Contract Price 
2.5.8 The Architect shall be the Interpreter of the 
requirements of the Contract Documents and the 
judge of the performance thereunder by both the 
Client and Contractor The Architect shall render 
Interpretations necessary for the proper execution or 
progress of the Work with reasonable promptness on 
written request of either the Client or the Contractor, 
and shall render written deCISions, within a reasonable 
time, on all claims, disputes, and other matters In 
question between the Client and the Contractor re­
lating to the execution or progress of the Work or the 
interpretation of the Contract Documents 
2.5.9 Interpretations and deCISions of the Architect 
shall be consistent With the Intent of and reasonably 
Inferable from the Contract Documents and shall be In 
written or graphic form In the capaCity of Interpreter 
and judge, the Architect shall endeavor to secure 
faithful performance by both the Client and the Con­
tractor, shall not show partiality to either, and shall not 
be liable for the result of any interpretation or deCISion 
rendered In good faith In such capacity 

2.5.10 The Architect's deCISions In matters relating to 
artistic effect shall be final If consistent With the Intent 
of the Contract Documents The Architect's deCISions 
on any other claims, disputes, or other matters, in­
cluding those In question between the Client and the 
Contractor, shall be subject to review as provided In 
this Agreement and In the Contract Documents 
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2.5.11 The Architect shall have the authority to reject 
Work which does not conform to the Contract Docu­
ments Whenever, In the Architect's OpiniOn, It IS 
necessary or advisable for the Implementation of the 
Intent of the Contract Documents, the Architect will 
have authority to require special inspection or testing 
of the Work, whether or not such Work be then 
fabricated, Installed, or completed 

2.5.12 The Architect shall review or take other ap­
propriate action upon the Contractor's submittals such 
as Shop Drawings, product Data, and Samples, but only 
for conformance with the design concept of the Work 
and with the information given In the Contract Docu­
ments Such action shall be taken with reasonable 
promptness The Architect's review of a speCifiC Item 
shall not indicate acceptance of an assembly of which 
the Item IS a component 
2.5.13 The Architect shall prepare Change Orders 
for the Client's approval and execution In accordance 
with the Contract Documents, and shall have authority 
to order minor changes In the Work not involving an 
adjustment In the Contract Price or an extension of the 
Contract Time which are consistent with the Intent of 
the Contract Documents 
2.5.14 The Architect shall determine the Date of 
Substantial Performance, shall receive and forward to 
the Client for the Client's review written warranties and 
related documents required by the Contract Docu­
ments and assembled by the Contractor, and shall Issue 
a final Certificate for Payment 
2.5.15 The extent of the duties, responsibilities, and 
limitations of authority of the Architect as the Client's 
representative dUring construction shall not be modi­
fied or extended without written consent of the Client 
and the Architect 

2.6 POST-CONSTRUCTION PHASE 
The Architect shall assess any reported defects or 
defiCienCies arISing during the period of one year 
follOWing certification of Substantial Performance, and 
If requested he shall Inspect the Work With the Client 
prior to the expiry of that period The Architect shall 
Issue on behalf of the Client the necessary instructions 
to the Contractor If work IS required to correct such 
defects or defiCienCies 

2.7 CONTINUOUS REPRESENTATION AT THE SITE 
2.7.1 If the Client and Architect agree that contin­
uous representation at the site IS required, the Archi­
tect shall proVide one or more Project Representatives 
to assist the Architect In carrying out such responsI­
bilities 

2.7.2 Such Project Representatives shall be selected, 
employed, and directed by the Architect The duties, 
respunslbilltles, and limitations of authOrity of such 
Project Representatives and the compensation to the 
Architect shall be as mutually agreed between the 
Client and the Architect 
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2.7.3 Through the observations by such Project Rep­
resentatives, the Architect shall endeavour to proVide 
further protection for the Client against defects and 
defiCienCies In the Work, but the furnishing of such 
project representation shall not modify the rights, 
responsibilities, or obligatIOns of the Architect as 
deScribed In Paragraph 2 5 

2.8 ADDITIONAL SERVICES 
The follOWing Services are not Included In BasIc Ser­
vices unless so Identified In Article 13 They shall be 
proVided If authOrized or confirmed In writing by the 
Client, and they shall be paid for by the Client as 
prOVided In thiS Agreement, In addition to the com­
pensation for BasIc Services 

2.8.1 PrOViding analyses of the Client's needs, and 
programming the requirements of the Project 

2.8.2 ProViding finanCial feaSibility or other speCial 
studies 

2.8.3 PrOViding planning surveys, site evaluations, 
environmental studies, or comparative studies of pros­
pective Sites, and preparing special surveys, studies, 
and submiSSions required for approval of governmen­
tal authOrities or others having JUrisdiction over the 
Project 

2.8.4 ProViding services relative to future faCilities, 
systems, and equipment which are not Intended to be 
constructed dUring the Construction Phase 

2.8.5 ProViding services to investigate eXisting condi­
tions or faCilities or to make measured drawings there­
of, or to verify the accuracy of drawings or other 
information furnished by the Client 

2.8.6 Preparing documents of alternate, separate, or 
sequential bids or prOViding extra services In connec­
tion With bidding, negotiation, or construction pnor to 
the completion of the Construction Documents Phase, 
when requested by the Client 
2.8.7 ProViding coordination of Work performed by 
separate contractors or by the Client's own forces 
2.8.8 PrOViding services In connection With the 
work of a construction manager or separate consultants 
retained by the Client 
2.8.9 PrOViding Detailed Estimates of Construction 
Cost, analyses of owning and operating costs, or 
detailed quantity surveys or inventories of matenal, 
equipment, and labor 

2.8.10 PrOViding Intenor design and other Similar 
services reqUired for or In connection With the selec­
tion, procurement, or installation of furniture, fur­
nishings, and related equipment 

2.8.11 PrOViding services for planning tenant or rent-
al spaces 

2.8.12 Making revIsions In Drawings, SpeCifICations, 
or other documents when such revIsions are incon­
sistent With written approvals or instructions previously 
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given, when such revIsions are required by the enact­
ment or revIsion of codes, laws, or regulatIOns sub­
sequent to the preparation of such documents, or 
when such revIsions are due to other causes not solely 
within the control of the Architect 
2.8.13 Preparing Drawings, SpeCIfications, and sup­
porting data and providing other services In connec­
tion with Change Orders to the extent that the adjust­
ment In the BasIc Compensation resulting from the 
adjusted Construction Cost IS not commensurate with 
the services required of the Architect, provided such 
Change Orders are reqUIred by causes not solely Within 
the control of the Architect 
2.8.14 Making investigations, surveys, valuations, in­
ventOries, or detailed appraisals of eXisting faCIlities, 
and providing services required In connection With 
construction performed by the Client 
2.8.15 Providing consultation concernmg replace­
ment of any Work damaged by fire or other cause 
during construction, and furnishing services as may be 
required In connection With the replacement of such 
Work 
2.8.16 Providing services made necessary by the 
default of the Contractor, or by major defects or 
deficienCIes In the Work of the Contractor, or by failure 
of performance by either the Client or Contractor 
under the Contract for Construction 
2.8.17 Preparing a set of reproducible record 
draWings showing Significant changes In the Work 
made dUring construction based on marked-up prints, 
draWings, and other data furnished by the Contractor 
to the Architect The Architect shall not be held 
responsible for the accuracy of the information pro­
Vided by the Contractor 
2.8.18 Providing extensive aSSIStance In the utiliza­
tion of any eqUIpment or system such as initial start-up 
or testing, adjusting and balanCing, preparation of 
operation and maintenance manuals, training person­
nel for operation and maintenance, and consultation 
dUring operation 
2.8.19 Providing services after expiry ofthe period of 
one year follOWing certification of Substantial Perfor­
mance 
2.8.20 Preparing to serve or serving as witness In 
connectIOn With any public hearing, arbitration pro­
ceeding, or legal proceeding 
2.8.21 PrOViding services of consultants for other 
than the normal architectural, structural, mechanical, 
and electrical engineering services for the Project 
2.8.22 PrOViding translation to a language other than 
the language of this Agreement 
2.8.23 PrOViding any other servIces not otherWIse 
Included In thIs Agreement or not customarily fur­
nIshed In accordance WIth generally accepted arch,­
tectural practIce 

ARTICLE 3 

CLIENT'S RESPONSIBILITIES 

3.1 The Client shall proVIde full informatIon regard­
Ing reqUIrements for the Project rncludlng a program, 
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whIch shall set forth the Client's deSIgn objectIves, 
constraints, and Crltena, rncludlng space requirements 
and relatIonshIps, flexIbIlity and expandablllty, speCIal 
equipment and systems, and sIte reqUIrements 
3.2 The Client's Project Budget shall Include con­
trngencles for bIdding, changes In the Work during 
construction, and other costs which are the responsI­
bility of the Chent, Includrng those deSCribed In thiS 
Article 3 The Client shall, at the request of the 
Architect, prOVide a statement of funds available for the 
Project, and their source _ 
3.3 The Client shall deSignate, when necessary, a 
representative authOrized to act rn the Client's behalf 
With respect to the Project The Client or such author­
Ized representative shall examine the documents sub­
mitted by the ArchItect and shall render deCISions 
pertaining thereto promptly, to aVOId unreasonable 
delay In the progress of the Architect's services 
3.4 The Client shall furnish a legal deSCription and a 
certified land survey of the Site, giVing, as applicable, 
grades and lines of streets, alleys, pavements, and 
adjOining property, rights-of-way, restrictions, ease­
ments, encroachments, zOning, deed restrictions, 
boundaries, and contours of the Site, locations, dimen­
Sions, and complete data pertaining to eXisting build­
Ings, other Improvements, and trees, and full informa­
tion concerning available servICe and utility lines both 
public and private, above and below grade, including 

) 
Inverts and depths 
3.5 The Client shall furnish reports and appropriate 
profeSSional recommendations of speCIalist consul­
tants when deemed necessary by the Architect 

3.6 The Chent shall furnish structural, mechanical, 
chemical, and other laboratory tests, inspectIOns and 
reports as reqUired by the Architect, the law, or the 
Contract Documents 

3.7 The Client shall furnish all legal, accounting, and 
Insurance counseling services as may be necessary at 
any time for the Project, including such auditing 
services as the Client may require to verify the Con­
tractor's Applications for Payment or to ascertain how 
or for what purposes the Contractor uses the moneys 
paid by or on behalf of the Client 

3.8 The serVices, information, surveys, and reports 
reqUired by Paragraphs 34 through 37 inclUSive shall 
be furnished at the ClIent's expense, and the ArchItect 
shall be entitled to rely upon their accuracy and 
completeness 

3.9 Contracts for the provIsion of such serVices, 
rnformatlon, surveys, and reports, whether arranged by 
the Client or the Architect, shall be conSidered direct 
contracts With the Client unless expliCItly prOVided 
otherWise 

3.10 If the Client observes or otherWIse becomes 
aware of any fault or defect In the Project or noncon­
formance With the Contract Documents, he shall notify 
the Architect promptly 

3.11 The Client shall furnish reqUIred information 
and services and shall render approvals and deCISions as 
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necessary for the orderly progress of the Architect's 
services and of the Work 

ARTICLE 4 

RESPONSIBILITY FOR CONSTRUCTION COST 
AND ESTIMATES OF CONSTRUCTION COST 

4.1 Evaluations of the Client's Project Budget, Esti­
mates of Construction Cost, and Detailed Estimates of 
Construction Cost, If any, prepared by the Architect, 
represent the Architect's best judgment as a design 
professional familiar With the construction Industry It 
IS recognized, however, that neither the Architect nor 
the Client has control over the cost of labor, matenals, 
or equipment, over the Contractor's methods of deter­
mining bid pnces, or over competitive bidding, market, 
or negotiating conditions Accordingly, the Architect 
cannot and does not warrant or represent that bids or 
negotiated pnces will not vary from the Project Budget 
proposed, established, or approved, by the Client, If 
any, or from any Estimate of Construction Cost or other 
cost estimate or evaluation prepared by the Architect 

4.2 No fixed limit of Construction Cost shall be 
established as a condition of thiS Agreement by the 
furnishing, proposal, or establishment of a Project 
Budget under Subparagraph 2 1 2 or Paragraph 32 or 
otherWise, unless such fixed limit has been agreed 
upon In writing and signed by the parties hereto If such 
a fixed limit has been established, the Architect shall be 
permitted to Include contingencies for deSign, 
bidding, and price escalation, to determine what mate­
rials, equipment, component systems, and types of 
construction are to be Included In the Contract Docu­
ments, to make reasonable adjustments In the scope of 
the Project, and to Include In the Contract Documents 
alternate bids to adjust the Construction Cost to the 
fixed limit Any such fixed limit shall be Increased In the 
amount of any Increase In the Contract Price occurring 
after execution of the Contract for Construction 

4.3 If the Bidding or Negotiation Phase has not 
commenced Within three months after the Architect 
submits the Construction Documents to the Client, any 
Project Budget or fixed limit of Construction Cost shall 
be adjusted to reflect any change In the general level of 
prices In the construction Industry between the date of 
submiSSion of the Construction Documents to the 
Client and the date on which proposals are sought 

4.4 If the Project Budget IS exceeded by more than 
10%, or If the fixed limit of Construction Cost (ad­
justed as prOVided In Paragraph 4 3) IS exceeded by the 
lowest bona fide bid or negotiated proposal, the Client 
shall (1) give written approval of an Increase In such 
Project Budget or fixed limit, (2) authOrIZe rebidding or 
renegotiating of the Project Within a reasonable time, 
(3) If the Project IS abandoned, terminate In accordance 
With Paragraph 83, or (4) cooperate In revIsing the 
Project scope and quality as required to reduce the 
Construction Cost In the case of (4), proVided a fixed 
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limit of Construction Cost has been established as a 
condition of thiS Agreement, the Architect, Without 
additional charge, shall modify the DraWings and 
SpeCifications as necessary to comply With the fixed 
limit The prOViding of such service shall be the limit of 
the Architect's responsibility arising from the establish­
ment of such fixed limit, and haVing done so, the 
Architect shall be entitled to compensation for all other 
services performed, In accordance With thiS Agree­
ment, whether or not the Construction phase IS com­
menced 

ARTICLE 5 

PAYMENTS TO THE ARCHITECT 

5.1 PAYMENTS ON ACCOUNT OF BASIC SERVICES 
5.1.1 An initial payment as set forth In Paragraph 12 1 
IS the mlnlmlum payment under thiS Agreement 
5.1.2 Subsequent payments for BaSIC Services shall 
be made monthly and shall be In proportion to services 
performed Within each phase of services on the baSIS 
set forth In Article 12 
5.1.3 If and to the extent that the Contract Time 
initially established In the Contract for Construction IS 
exceeded or extended through no fault of the Archi­
tect, compensation for any BaSIC Services required for 
such extended period of Administration of the Con­
struction Contract shall be computed as set forth In 
Paragraph 124 for Additional Services 
5.1.4 When compensation IS based on a percentage 
of Construction Cost, and any portions of the Project 
are deleted or otherWise not constructed, compensa­
tIOn for such portions of the Project shall be payable to 
the extent services are performed on such portions, In 
accordance With the schedule set forth In Subpara­
graph 1222, based on (1) the lowest bona fide bid or 
negotiated proposal or, (2) If no such bid or proposal IS 
received, the most recent Estimate of Construction 
Cost or Detailed Estimate of Construction Cost for such 
portions of the Project 

5.2 PAYMENTS ON ACCOUNT OF 
ADDITIONAL SERVICES 

Payments on account of the Architect's Additional 
Services as defined In Paragraph 28 and for Reimburs­
able Expenses as defined In Paragraph 5 4 shall be made 
monthly upon presentation of the Architect's inVOice 
for services rendered or expenses Incurred 

5.3 DIRECT PERSONNEL EXPENSE 

Direct Personnel Expense IS defined as the direct 
salaries of all the Architect's personnel engaged on the 
Project, and the portion of the cost of their mandatory 
and customary contributions and benefits related 
thereto, such as employment taxes and other statutory 
employee benefits, Insurance, Sick leave, holidays, 
vacations, penSions, and Similar contributions and 
benefits 
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5.4 REIMBURSABLE EXPENSES 
Reimbursable Expenses are In addition to the Compen­
sation for BaSIC and Additional Services and Include 
actual expenditures made by the Architect and the 
Architect's employees and consultants In the Interest of 
the Project for the expenses listed In the following 
Subparagraphs 

1 Expense of transportation In connection with 
the Project, hVlng expenses In connection with 
out-of-town travel, long distance communi­
cations and fees paid for securing approval of 
authorities haVing JUrisdiction over the Project 

.2 Expense of reproductions, postage, and 
handling of DraWings, SpeCifications, and 
other documents, excluding reproductions for 
the office use of the Architect and the 
Architect's consultants 

.3 Expense of data processing and photographic 
production techniques when used In con­
nection With Additional Services 

.4 If authOrized In advance by the Client, expense 
of overtime work requiring higher than regular 
rates 

.5 Expense of renderings, models, and mock-ups 
requested by the Chent 

.6 Expense of any additional Insurance coverage 
or limits, Including professional hability insur­
ance, requested by the Client In excess of that 
normally carned by the Architect and the 
Architect's consultants 

5.5 PAYMENTS WITHHELD 
No deductions shall be made from the Architect's 
compensation on account of penalty, liqUidated 
damages, or other sums Withheld from payments to 
contractors, or on account of the cost of changes In the 
Work other than those for which the Architect IS held 
legally liable 

5.6 PROJECT SUSPENSION OR ABANDONMENT 
If the Project IS suspended or abandoned In whole or In 
part for more than three months, the Architect shall be 
compensated for all servICes performed prior to receipt 
of written notice from the Chent of such suspension or 
abandonment, together With Reimbursable Expenses 
then due and all Termination Expenses as defined In 
Article 8 If the Project IS resumed after being sus­
pended for more than three months, the Architect's 
compensation shall be eqUitably adjusted 

5.7 ARCHITECT'S ACCOUNTING RECORDS 

Records of Reimbursable Expenses and expenses per­
taining to Additional Services and services performed 
on the baSIS of a Multiple of Direct Personnel Expense 
shall be kept on the baSIS of generally accepted 
accounting prinCiples and shall be available to the 
Chent or the Client's authOrized representative at 
mutually convenient times 
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ARTICLE 6 

OWNERSHIP AND USE OF DOCUMENTS 

6.1 DraWings and SpeCifications as Instruments of 
service are and shall remain the property of the 
Architect whether the Project for which they are made 
IS executed or not The Chent shall be permitted to 
retain copies, including reproducible copies, of 
DraWings and SpeCifications for information and refer­
ence In connection With the Client's use and occu­
pancy of the Project The DraWings and SpeCifications 
shall not be used by the Client on other projects, for 
additions to thiS Project, or for completion of thiS 
Project by others prOVided the Architect IS not In 
default under thiS Agreement, except by agreem_ent In 
writing and With appropriate compensation to the 
Architect 
6.2 SubmiSSion or distribution to meet offiCial 
regulatory requirements or for other purposes In con­
nection With the Project IS not be construed as pubhca­
tlon In derogation of the Architect's rights 

ARTICLE 7 

ARBITRA TION 

7.1 All matters In dispute underthls Agreement may, 
With the concurrence of both the Chent and the 
Architect, be submitted to Arbitration under the laws 
of the place of the Project 

7.2 The parties to the Agreement may JOintly appoint 
a Single arbitrator, or If they fall to agree on such 
arbitrator, shall each appoint one nominee to a board 
of arbitration These nominees shall together agree 
upon a chairman, the three persons so selected shall 
constitute the board of arbitration 
7.3 The award of the arbitrator or board of arbltra-
tlun shall be final and binding upon the parties 

ARTICLE 8 

TERMINATION Of AGREEMENT 

8.1 Unless otherWise stated In thiS Agreement, the 
Architect's services terminate one year after certifica­
tion of Substantial Performance 

8.2 ThiS Agreement may be terminated by either 
party upon seven days' written notice should the other 
party fall substantially to perform In accordance With ItS 
terms through no fault of the party Initiating the 
termination 

8.3 ThiS Agreement may be terminated by the Client 
upon at least seven days' written notice to the Architect 
In the event that the Project IS permanently aban­
doned 
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8.4 I n the event of termination not the fault of the 
Architect, the Architect shall be compensated for all 
services performed to termination date, together with 
ReImbursable Expenses then due and all TerminatIon 
Expenses as defined In Paragraph 8 5 
8.5 Termination Expenses Include expenses directly 
attributable to suspension or termination for which the 
ArchItect IS not otherWIse compensated, and In addI­
tion, an amount computed as a percentage of the total 
BasIC and AddItIonal CompensatIon earned to the tIme 
of terminatIon, as follows 

.1 Twenty percent If suspensIon or termrnatlon 
occurs durrng the SchematiC DesIgn Phase, or 

.2 Ten percent If suspensIon or termination oc­
curs dUring the DesIgn Development Phase, or 

.3 Five percent If suspension or termination oc­
curs durrng any subsequent phase 

ARTICLE 9 

LA W GOVERNING THE AGREEMENT 

Unless otherWIse specIfIed, thIS Agreement shall be 
governed by the law of the place of the Project 

8 

ARTICLE 10 

SUCCESSORS AND ASSIGNS 

The Client and the ArchItect, respectIvely, brnd them­
selves, their partners, successors, assigns, and legal 
representatives to the other party to thIS Agreement 
and to the partners, successors, assigns, and legal 
representatives of such other party with respect to all 
covenants of thiS Agreement NeIther the Client nor 
the Architect shall assIgn, sublet, or transfer any rnterest 
rn thiS Agreement without the written consent of the 
other 

ARTICLE 11 

EXTENT OF AGREEMENT 

ThIS agreement represents the entire and rntegrated 
agreement between the Client and the ArchItect and 
supersedes all prior negotiatIons, representatIons, or 
agreements, either written or oral ThiS Agreement may 
be amended only by written rnstrumentslgned by both 
Chent and ArchItect 
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ARTICLE 12 

BASIS OF COMPENSATION 

The client shall compensate the Architect for the Scope of Services provided, In accordance with Article 5, 
Payments to the Architect, and the other Terms and Conditions of this Agreement, as follows 
12.1 AN INITIAL PAYMENT of dollars ($ 

shall be made upon execution of this Agreement and credited to the Client's account as follows 

12.2 BASIC COMPENSATION 
12.2.1 FOR BASIC SERVICES, as descnbed In Paragraphs 2 1 through 2 6, and any other services set out In Article 

13 as part of BasIc Services, BasIc Compensation shall be computed as follows 
(Here Insert baSIs of compensation, includIng fIxed amounts, multIples, or percentages and Identify Phases to whIch particular methods of compensation 
apply, If necessary) 

The Client shall pay the Architect for h~s basic services a fee of 
seven percent (7%) of the Approved Cost Estimate of $1,999,250.00. 

Should the lowest bona fide approved bid be less than the Approved Cost 
Estimate, the fee w~ll be based on 7% of the approved tender. 

Should the lowest bona f~de approved bid be l~fo over the Approved Cost 
Estimate, the Architect shall co-operate in rev~s~ng the Project Scope 
and quality as requ~red to reduce the construction cost, at no additional 
expense to the Owner, provided that the Client has not made additions to 
the ProJect wh~ch have caused the ~ncrease from the Estimate. 

12.2.2 Where compensation IS based on a Stipulated Sum or Percentage of Construction Cost, payments for 
BasIc Services shall be made as provided In Subparagraph 5 1 2, so that BasIc Compensation for each Phase 
shall equal the following percentages of the total BasIc Compensation payable 

(Include any add,tIOnal Phases as appropnate ) 

Schematic Design Phase twelve & one half -------- percent ( 12.5 %) 
Design Development Phase twelve & one half -------- percent ( 12.5 %) 
Construction Documents Phase thirty-seven & one half -- percent ( 37.5 %) 
Bidding or Negotiation Phase twelve & one half -------- percent ( 12.5 %) 
Construction Phase twenty-five _____ :: _________ percent ( 25.0 %) 
Post-construction Phase nil------------------------~~1------ %) 

12.3 FOR CONTINUOUS REPRESENTATION AT THE SITE, as described In Paragraph 2 7, Compensation shall 
be computed separately In accordance with Subparagraph 27 2 
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12.4 COMPENSATION FOR ADDITIONAL SERVICES 

12.4.1 FOR ADDITIONAL SERVICES OF THE ARCHITECT, as described m Paragraph 28, and any other services 
mcluded m Article 13 as part of Additional Services, but excludmg Additional Services of consultants, 
Compensation shall be computed as follows 

Here, Insert baSIS of compensation, includIng rates and/or multiples of Direct Personnel Expenses for PrinCIpals and employees, and Identify PrinCIpals and 
classify employees, If required Identify specifIc serVIces to whIch partICular methods of compensation apply, If necessary) 

12.4.2 FOR ADDITIONAL SERVICES OF CONSULTANTS, mcludmg additional structural, mechanical, and 
electrrcal englneerrng services and those provided under Subparagraph 2 8 21 or Identified m Article 13 as 
part of Additional Services, compensation shall be computed as a multiple of 

10 

( ) times the amounts billed to the Architect for such services 

(Identify specifIc types of consultants In Article 13, If reqUIred) 

12.5 FOR REIMBURSABLE EXPENSES, as descrrbed m Article 5, and any other Items Included m Article 13 as 
Reimbursable Expenses, compensation shall be computed as a multiple of 
( ) times the amounts expended by the Architect, the Architect's employees, and consultants m 
the mterest of the Project 

12.6 Payments due the Architect and unpaid under thiS Agreement shall bear mterest from 30 days after the 
date payment IS due at the annual rate entered below, or m the absence thereof, at the prrme rate 
prevallmg at any chartered bank at the prrnclpal place of busmess of the Architect plus two percent 

(Here Insert any rate of Interest agreed upon) 

(Federal and PrOVinCIal statutes and regulatIons at the ClIent's and Architect's prinCIpal places of business, the locatIon of the Project and elsewhere may 
affect the validIty of thIS provIsIon SpecifIC legal adVIce should be obtained WIth respect to deletIon, modifICation, or other reqUIrements such as written 
dIsclosures or waIvers) 

12.7 The Chent and the Architect agree m accordance With the Terms and Conditions of thiS Agreement that 

12.7.1 < IF THE SCOPE of the Project or the Architect's Services IS changed materrally, the amounts of 
compensation shall be eqUitably adjusted 

12.7.2' IF THE SERVICES covered by thiS Agreement have not been completed Within 

( ) months of the date hereof, through no fault of the Architect, the amounts of compensation, 
rates, and multiples set forth herem shall be eqUitably adjusted 
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ARTICLE 13 

OTHER CONDITIONS OF SERVICES 

I 

" 
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This Agreement entered mto as of the day and year first written above 

THE CORPORATION OF THE 
CLIENT CITY OF BRAMPTON ARCHITECT PEARSON Be STEPHEN 

~ 
By ____________________________ __ 
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PASSED _O_c_t_o_be_r_1_0t_h_, __ 19 79 

BY-LAW 

271-79 
No. ________ _ 

To authorize the execution of an 
Agreement between The Corporation 
of the City of Brampton and Pearson 
& Stephen, Architects. (Heart Lake 
Recreation Centre). 

of the City of Brampton 


